



DATE: Friday, 12 November 2021
FROM:Angelo P. Butera, AIA
VIA:.....Facsimile

456 HIGH ST. • MT. HOLLY, NJ 08060 USA
(609) 265-2652 • 21AI00912100 • www.RYEBREAD.com

SUBJECT:
RYEB Project #5542D
Gloucester City BOE
GCHS MAIN ENTRY ALTERATION
NJDOE SP#: 1770-150-19-1000

This addendum is issued to clarify, correct or supplement the Documents as originally issued and will become a part of the Contract. Receipt thereof shall be acknowledged by Bidders in space provided in the Form of Bid. Failure to acknowledge this Addendum on the official Form of Bid may be cause for rejection of Bid.

- 1.01. Clarification: Section 002000 - Form of Bid, Bidder shall correlate all required documents in the order listed on the Form of Bid & place an “X” in the box next to each item provided. Failure to provide all required documents and required number of copies may be cause for disqualification and rejection of bid.
- 1.02. Clarification: The bid opening will be held in-person in the Conference Room of the Gloucester City High School. Bidders are invited to attend.
- 1.03. Clarification: As indicated in the Section 002000 - Advertisement, construction is scheduled to begin on or about 07 Jan 21. This is to allow time for Shop dwg submittals and delivery of materials to the project site. Physical work in the build would start after the last day of school which is on or about 14 Jun 22.
- 1.04. Clarification: The Entrance Floor Mat indicated in Sections 090000 & 124813 shall cover the entire floor area of Vestibule H-1.
- 1.05. Change: Access Control note found in the Construction Notes on Sht CS shall read “Section 281500 - Access Control” in lieu of Section 340000 - Contractor’s Use of Appendix Documents.”
- 1.06. The list of current plan holders and addenda can be found at www.ryebread.com under the “Bidding” tab.

Including this page, Addendum 01 consists of (01) page(s).

END OF ADDENDUM 01