

REGAN YOUNG ENGLAND BUTERA
 REFERENDUMS • ENGINEERING • ARCHITECTURE • DESIGN



ADDENDUM - 01

DATE:16 May 2022
 FROM: Scott England, AIA
 VIA: Email & Facsimile

456 HIGH ST. • MT. HOLLY, NJ 08060 USA
 (609) 265-2652 • 21AI00912100 • www.RYEBREAD.com

SUBJECT:
ADDENDUM #1
 FACILITY IMPROVEMENTS
 HAINESPORT TOWNSHIP SCHOOL
 RYEBREAD Project #5662A-C

This addendum is issued to clarify, correct or supplement the Documents as originally issued and will become a part of the Contract. Receipt thereof shall be acknowledged by Bidders in space provided in the Form of Bid. Failure to acknowledge this Addendum on the official Form of Bid may be cause for rejection of Bid.

1.01. **CLARIFICATION: Existing Electrical Receptacles:** There is one existing electrical receptacle in Classroom 102 and one in Classroom 104, that may require relocation due to the construction of the new toilet rooms. These receptacles are not indicated on the electrical demolition or new work drawings.

The GC should include in their Bid, the costs to relocate the existing receptacles referenced above to another suitable location within 15-feet from the current location. Architect will establish the location in the field. Include all work required to relocate the units.

1.02 **ADDITIONAL INFORMATION: School District’s Fire Alarm Vendor:** The following Company services and maintains the fire alarm system at the Hainesport School: All Systems Go, 609-352-0699.

1.03 **CLARIFICATION: Doors and Hardware:** In the event the doors and hardware do not arrive by the contractual completion deadline, the Contractor is required to install temporary doors and hardware. When the permanent doors and hardware arrive, the Contractor will be required to install the permanent items after school hours.

1.04 **CLARIFICATION: Asbestos Abatement:** The Hainesport School District is responsible for the asbestos floor tile and mastic abatement in Classrooms 102 and 104 outside of this Project.

However, the General Contractor should include flooring preparation as required to prepare the flooring to receive new carpeting. This may include the removal of remaining mastic/chemical removal residue as required to install the new carpeting.

1.05 **CLARIFICATION: Loose Furniture & Wall Mats:** The Contractor is not required to provide and install all loose furniture and the wall cots shown on the drawings. The floor plans show this equipment to satisfy the New Jersey Department of Education review process.

END OF ADDENDUM 01