

**REGAN YOUNG ENGLAND BUTERA**  
REFERENDUMS • ENGINEERING • ARCHITECTURE • DESIGN

456 HIGH ST. • MT. HOLLY, NJ 08060 USA  
(609) 265-2652 • 21AI00912100 • www.RYEBREAD.com



**ADDENDUM - 01**

**DATE:** .....Monday, 29 August 2022  
**FROM:**..... Angelo P. Butera, AIA  
**VIA:** ..... Facsimile

**SUBJECT:**  
RYEB Project #5672C  
Gloucester City BOE  
PARTIAL FIELD RESTORATIONS &  
ALTERATIONS, PHASE-01

This addendum is issued to clarify, correct or supplement the Documents as originally issued and will become a part of the Contract. Receipt thereof shall be acknowledged by Bidders in space provided in the Form of Bid. Failure to acknowledge this Addendum on the official Form of Bid may be cause for rejection of Bid.

1.01. Change: Due to Owner requested modifications (which will be issued via Addendum-02) the Bid due date has been postponed. Project bid dates have been changed to the following:

Last day for questions: 1:00 PM Wednesday 21 September 2022.  
Bid due date: 10:00 AM Thursday, 06 October 2022 in the Board Offices located at the Gloucester City High School; 1300 Market Street; Gloucester City, NJ 08030.

1.02. The list of current plan holders and addenda can be found at [www.ryebread.com](http://www.ryebread.com) under the “Bidding” tab.

Including this page, Addendum 01 consists of (01) page(s).

END OF ADDENDUM 01